APPENDIXF.BID AMOUNT SUBMISSION

PRICE PROPOSAL FORMS

4.3

All forms for the Price Proposal Submission are included in the following pages and listed below.
They must be submitted in the Proposal Envelope. Fill out all sections completely including
quantities, unit costs, lump sum costs, percentages and other information requested.

Attached:

1. Form A - Construction Manager Services Fee Proposal Form

2. Form B - Schedule of Construction Management Costs — Pre-Construction Phase

3. Form C - Schedule of Construction Management Costs — Construction Phase

In addition to providing print copies of forms A, B and C, the Offeror shall include non-PDF
(MS Excel or Word) files for Forms A, B and C on a Flash drive packaged inside the

Proposal Envelope for the one original signed copy.

INSTRUCTIONS FOR COMPLETING THE PRICE PROPOSAL FORMS

A. Form A Instructions
This form summarizes all CM Services based on Forms (B) and (C) to provide a Total Cost of
Construction Management. Fee / Profit is to include CM’s profit and overhead, expressed as a
fixed fee — LUMP SUM. This fixed fee and subsequent progress payments of the fixed fee is
NOT to be construed as a percentage of the construction cost of the work. If the construction
cost exceeds the listed value, the CM fee will remain fixed. The CM Fee can only be adjusted
via an approved Change Order to the Contract.

B. Form B Instructions
List the Pre-Construction Phase management costs as a schedule of values. CM is to list all
applicable staff members; Consultants (if applicable), Pre-Construction General Conditions
and any “other” costs that may be applicable.

Personnel costs are to include all mark-ups for wages, insurance, taxes, and benefits for the
proposed personnel identified as performing preconstruction services. In addition, the CM is
to also include any component of a CM Fee within the rates. Note — the CM shall not be
entitled to any portion of the CM Fee for performing preconstruction phase services.

Preconstruction General Conditions Expenses should be a lump sum amount and shall include
all expenses related to preconstruction services not identified as part of the personnel costs.
The Preconstruction Services Lump sum is to be a “monthly” amount. The CM shall pay for
all expenses relating to the Prequalification of Trade Contractors and Prequalification and
Procurement of all other Subcontracts as part of the Preconstruction General Conditions cost.
The Preconstruction General Conditions cost shall not include the reproduction cost of the



plans and specifications for the Request for Bids for Filed Sub-Bid Trade Contractors. The
Preconstruction General Conditions should include the reproduction cost of plans and
specifications that will be utilized by the CM for non Sub-Bid Trade Subcontractors. Costs for
obtaining bidding documents shall be borne by the filed Sub-Bid Trade Contractors.

The Pre-Construction services period and the Pre-Construction Services Costs on Form A, are
based on 9 months of Pre-Construction Services. In the event conditions arise that cause the
Pre-Construction period to be longer than estimated, the Awarding Authority reserves the right
to negotiate a revision to the monthly amount for providing pre-construction phase services, to
reflect any changes in the CM’s work load during the extended Pre-Construction Phase period,
including an appropriate reduction in the value of the CM’s monthly Pre-Construction
Services amount.

C. Form C Instructions

Lists all Construction Management and General Conditions costs during the Construction
Phase. General Conditions are to be scheduled and values attached as indicated. Cost of Work
items will be formulated during the Pre-Construction phase and values assigned. This fixed
cost and subsequent progress payments are NOT to be construed as a percentage of the
construction cost of the work. If the construction cost exceeds the listed value, the General
Conditions Cost will remain fixed. The General Conditions can only be adjusted via an
approved Change Order to the Contract. The CM is to include a specific value assigned to
Builders Risk Insurance as part of its total General Conditions Costs. The Owner may
elect to provide Builders Risk Insurance through the Awarding Authority. If the Owner
elects to provide this insurance coverage, the specified value assigned by the CM as part
of its General Conditions cost will be deducted accordingly.

It is acceptable for the CM to elect to provide an alternate FORM C set of general
conditions values based on an alternate schedule; however, this alternate FORM C is in
addition to a FORM C based on the current project schedule.



FORM A

CONSTRUCTION MANAGER SERVICES FEE PROPOSAL FORM

NORTH PROVIDENCE SCHOOL UPGRADES — CENTERDALE, GREYSTONE & WHELAN
ELEMENTARY SCHOOLS

PRECONSTRUCTION PHASE:

Preconstruction Services Fee: $ per month for

Preconstruction Services Cost of:

CONSTRUCTION PHASE:

Fee / Profit

General Conditions
(provide schedule of values)

TOTAL COST OF CONSTRUCTION MANAGEMENT
(Total of lines 1-3)

Firm Name:

months =

(Line 1)

(Line 2)

(Line 3)

$

By:

(Signature of Authorized Representative)

Title:

Date:




FORM B

SCHEDULE OF CONSTRUCTION MANAGEMENT COSTS - PRECONSTRUCTION PHASE

Description

Rate
/ hr

Amount of hours allocated / month

Total /
month

List Pre-Con Staff members w/ titles

Total / month Pre Construction costs for Staff
Members

List Consultant costs (if applicable)

Total / month Consultant costs

List Pre-Construction General Conditions

Total / month Pre-Construction General Conditions

List "other" Pre-Construction costs (if applicable)

Total / month Cost of Preconstruction Services




FORM C

SCHEDULE OF CONSTRUCTION MANAGEMENT COSTS - CONSTRUCTION PHASE

General Cost of
Description Fee / Profit | Conditions work

Fee / Profit

Officers salaries and benefits

All home office expenses and salaries Provide hours and rates

Subcontractor solicitations and negotiations for all General Conditions

X |X X | X

Computer [T time / softw are (office) a=bxc Direct Personnel

General Conditions
General Conditions Schedule of values

Builders risk Insurance X $ -
GL Insurance X $ - b c
Surety bonds (in addition - provide rate) X $ -| Hours Rate
Project Executive salary X $ -
Senior Project Manager salary X $ -
Project Manager / ASST PM salary X $ -
Project Engineer X $ -
Project Engineer - change event manager X $ -
Superintendent salary X $ -
Asst Supt / Mech salary X $ -

"Other" - list if applicable X $ -
Scheduler X $ -
Accounting X $ -
On site clerical X $ -
Safety personnel X $ -
SWPPP Engineering, advisement services X $ -
Telephone, fax and site communication X $ -
Misc expenses, Travel, Meals, etc. X $ -
Reprographics, record draw ings, photgraphy X $ -
Management of plans and specifications X $ -
Postage, shipping, and courier service X $ -
Computer [T time, maintenance / softw are (field office) X $ -
Rental costs of trailer(s) equipment X $ -
Field Offices for CM and A/E-OWNER X $ -
Field Office utility connection and usage X $ -
Field office [A/E-OPM offices included] supplies, M
equipment, furniture $ -
Punch list and w arranty w ork supervision X $ -
Building layout, control and engineering X $ -
Attendance and management of all project related mtgs X $ -
"Other" - List if any X $ -

General Conditions Total >| $ -

Cost of Work (general/project requirements)

Misc site/building exploratory w ork

CORI implementation and management

Project and site traffic signage

Job site safety and protection (non personnel)

Police details

Dust control

Watchmen and security

Temp barriers, enclosures, w alkw ays, stairs

Interim air quality management and readings

Temp. utility connections (not related to field trailers)

Temp. utility consumption (not related to field trailers)

Temp. sanitary facilities

Permanent utility costs

Construction fencing

Debris removal and dumpsters

Interim and final cleaning for site and building

Subcontractor insurance / bonds

Subcontracts (material, equipment and labor)

Permitting

Winter conditions (may be assigned as an ow ners allow )

XXX XXX X [X X |X|X|X|X|X|X|X|X|X|X|[|X|X

Staging and hoisting







